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SOLICITATION AMENDMENT

The specification attached to this amendment, Protected/Secondarily Contained Liquid
Containment Vaults, is incorporated into the solicitation.

QUESTIONS AND RESPONSES

Question

Response

1 | Contract drawing E-300 Part 11l
General Note 6 states that all
temporary power must be provided
for critical loads. Please provide a
listing or be more specific defining a
critical load.

The Contractor needs to notify the Government 72
hours in advance of downtime. There are no
critical loads involved.

2 | What is the normal delay in getting
material admitted onto the site, for
incorporation into the Project? Some
materials (concrete) have a shelf life.

The Contractor can expect an approximate delay
of 30 minutes when arriving on site for material
delivery. Issues with material delivery can be
avoided by following the procedures set forth in
F-6 Delivery of Materials.

3 | It has been asked whether the site
electrical demolition requires both
cable and ductbank removal or just
cable removal with the ductbanks
being abandoned in place? Please
clarify.

Ductbank removal is not required. Cable removal
is required with the ductbanks being abandoned in
place.

4 | Our experience on previous projects
at Mt Weather, for workmen and
material deliveries passing through
security, has created delays in
accomplishing the work. Is it
possible for the government to
suggest a time frame to allow for
work personnel and material delivery
trucks to pass through the security
check points, so all who bid this
project will have the same reference
for passing through security?

See Question and Response #2

5 | We are formally requesting a bid
extension of at least 7 days due to
the Labor Day Holiday. This will
allow ... additional time to review
the newly readable drawings that
were posted. This will enable us
along with our competitors, time to
properly prepare and receive cost
saving estimates, which will allow
DHS to receive competitive
responses.

No, DHS does not plan to issue any more
extensions for the solicitation due date. The
solicitation due date remains August 18, 2008.

6 | Is there any way for a civil
subcontractor to gain access to the

There will be no more site visits or proposal due
date extensions for this solicitation.
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site to look at the areas where
digging is involved: ie: to be able to
walk from the existing substation to
the area of the new building then
down to the second substation? Due
to the size of the job, some of the
subs are hesitant to quote on the
project without the ability to look at
the site. Also, is there any possibility
of a bid date extension?

7 | Are these double wall aboveground Double wall steel tanks are located underground
tanks inside of a below ground in an inspectable concrete vault, not direct buried.
concrete vault or double wall steel
underground tanks meaning direct
buried in earth?

8 | Hydrostatic monitoring is not Standard leak detection is satisfactory since we
available on steel tanks is standard have tanks inside an inspectable vault.
leak detection ok?

9 | Is there only a direct drop tank fill The main tank fill is by direct drop type. The
from grade level or is there a remote | remote fill is a filling station for pressurized outflow
fill for each tank? | understand there | for fuel tank trucks for Government use. It is not a
is a remote fueling point, but can not | fill in terms of fuel incoming.
find remote tank fill point on plans
only a detail of what it would look
like.

10 | Reviewed the drawings which show | The UL2245 rating is required.

the 15000 gallon tanks in vaults.
Please advise if the vaults are
subject to UL2245 and if they have a
20 year warranty. Our units are
UL2245 rated and have a 20 year
warranty on the tank and vault. Do
you know if a poured in place vault
will be accepted?

See the specification incorporated in the
“Solicitation Amendment” section above for
additional information.
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